Project Budget

Major Capital Improvement Program
Design and Funding Approval

State of Maine

Department of Education
Division of School Facilities

Elisworth Elementary / Middle School Oak Point Associates

Ellsworth, Maine 90% Design Submission Budget

Capacity 905, Grades PreK-8 January 9,2008
STATE/ LOCAL ' [o]] Me.High Perf.
LOCAL ONLY TOTAL Schools

A NEW CONSTRUCTION

1 Construction $ 21,408,189 $ 1,161,215 $ 22,569,404 $ 100,000
2 Built in Equipment $ 1,261,595 $ - $ 1,261,595 $ -
3 Technology & Communications Infrastructure $ 709,523 $ - $ 709,523 $ -
4 Site Development $ 2,366,758 $ - $ 2,366,758 $ -
5 On-site Utilities $ 846,038 $ - $ 846,038 $ -
6 Off-Site Improvements $ 1,079,460 $ - $ 1,079,460 $ -
Subtotal $ 27,671,563 $ 1,161,215 $ 28,832,778 $ 100,000
B ADMINISTRATIVE COST & RESERVE
7 Moveable Equipment $ 1,077,549 $ - $ 1,077,549 $ -
8 Technology $ 511,056 $ - $ 511,056 $ -
9 Advertising/Insurance/legal $ 85,000 $ - $ 85,000 $ -
10 % for Art $ 50,000 $ - $ 50,000 $ -
11 Bid Contingency 5% $ 1,383,578 $ 58,061 $ 1,441,639 $ -
12 Construction Contingency 5% $ 1,383,578 $ 58,061 $ 1,441,639 $ -
Subtotal $ 4,490,761 $ 116,122 $ 4,606,383 $ -
C FEES AND SERVICES
13 Architect/Engineer $ 2,120,543 $ 78,963 $ 2,199,506 $ 20,000
14 AJE Reimbursable $ 84,170 $ - $ 84,170 $ -
15 Commissioning $ 63,050 $ 1,950 $ 65,000 $ -
16 Environmental Permitting $ 66,710 $ - $ 66,710 $ -
17 Utility Company Fees $ 55,000 $ - $ 55,000 $ -
18 Capital Renewal Plan $ 13,000 $ - $ 13,000 $ -
19 Life Cycle Cost Analysis $ 10,000 $ - $ 10,000 $ -
20 Surveys/Soils/Testing $ 75,000 $ - $ 75,000 $ -
21 Clerk of the Works $ 225,234 $ 6,966 $ 232,200 $ -
22 Owner's Representative $ 81,092 $ 2,508 $ 83,600 $ -
Subtotal $ 2,793,799 $ 90,387 $ 2,884,186 $ 20,000
D TOTAL PROJECT COST $ 34,956,123 $1,367,724 $ 36,323,847 $120,000
E TOTAL PROJECT COST (Including Maine High Performance School Monies) $36,443,847

Design and Funding Approval 1.09.08



